STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 25/ 05 I N ALAMEDA COUNTY | N CAKLAND FROM 05/ 26/ 05
CONTRACT NUMBER 04-162004 0.3 KM MACARTHUR BCULEVARD ON RAMP CONTRACT CODE "A '
LOCATI ON 04- ALA-580-45.8/46.9 TO DI STRI BUTI ON STRUCTURE 114 CONTRACT | TEMS
CONSTRUCT NEW BRI DGE FEDERAL AID ER-1597-(004)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

PROPGOSALS | SSUED 43 FUND TOTAL HB4N 9, 245, 000 TOTAL NUMBER OF WORKI NG DAYS 205
NUMBER OF BI DDERS 7 ENG NEERS EST 8,508, 616. 80 AMOUNT UNDER 689, 100. 80 PERCENT UNDER EST 8. 10
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1A 7,819, 516. 00 7 R G W CONSTRUCTI ON | NC 925 606- 2400
00591940
B) 205 DAYS X 5000 P O BOX 2910 FAX 925 961-1925
A+B) 8, 844, 516. 00 LI VERMORE CA 94551
2 A 7,940, 189. 50 2 PROVEN MANAGEMENT | NC 415 421-9500
00749370
B) 188 DAYS X 5000 706 SANSOVE STREET FAX 415 421-9600
A+B) 8, 880, 189. 50 SAN FRANCI SCO CA 94111
3 A 8, 160, 432. 00 3 R AND L BROSAMER | NC 925 837-5600
00700218
B) 180 DAYS X 5000 P O BOX 238 FAX 925 837-8387
A+B) 9, 060, 432. 00 ALAMO CA 94507
4 A 8, 365, 560. 00 5 M C M CONSTRUCTI ON | NC 916 334-1221
00286430
B) 230 DAYS X 5000 P O BOX 620 FAX 916 334- 0562
A+B) 9, 515, 560. 00 NORTH HI GHLANDS CA 95660
5 A 8, 706, 236. 00 6 VI KI NG CONSTRUCTI ON 916 852-5530
COVPANY | NC 00745029
B) 280 DAYS X 5000 P O BOX 1508 FAX 916 852-5533

A+B) 10, 106, 236. 00 RANCHO CORDOVA CA 95741



04- 162004
04- ALA- 580
05/ 25/ 05

6 A 9, 815, 311. 60
B) 150 DAYS X 5000

A+B) 10, 565, 311. 60

7 A 10, 178, 265. 00
B) 240 DAYS X 5000

A+B) 11, 378, 265. 00

C C WERS | NC

P O BOX 2498

RANCHO CORDOVA CA 95741-2948
AVERI CAN ClI VI L CONSTRUCTORS
WEST COAST | NC

3701 MALLARD DRI VE

BENICIA CA 94510

916 635-9370
00331359
FAX 916 635-1527

707 746-8028
00526319
FAX 707 746- 0936

Bl D245
PACE 2
05/ 26/ 05



04- 162004
04- ALA- 580
05/ 25/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

05/ 26/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ACL
POVONA CA

AGRA FOUNDATI ONS
RI CHMOND CA

BAY AREA REI NFORCI NG
VALLEJO CA

BROMN AND FESLER
LI VERMORE CA

CENTRAL FENCE
SACRAMENTO CA

CON FAB
LATHROP CA

FOUNDATI ON CONSTRUCTCRS
OAKLEY CA

HElI M BROTHERS
MARTI NEZ CA

NI TTA CONSTRUCTI ON
LOOM S CA

OLI VEI RA FENCE
SANTA CLARA CA

R AND W CONCRETE
SAN FRANCI SCO CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ERS

CAST I N DRI LLED HCOLE

REBAR

ELECTRI CAL

VETAL BEAM GUARD RAI L

PRECAST G RDERS

PI LE DRI VI NG

CLEARI NG AND DEMOLI TI ON

ERCSI ON CONTROL

FENCI NG

M NOR CONCRETE



04- 162004
04- ALA- 580
05/ 25/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

05/ 26/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 SCHOTKA CONSTRUCTI ON
AMERI CAN CANHON CA

CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS



04- 162004 Bl D245

04- ALA- 580 PAGE 5

05/ 25/ 05 05/ 26/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AGRA FCOUNDATI ONS | TEM 56
ARLI NGTON WA
BAY AREA REI NFORCI NG REBAR
NAPA CA
BROMN AND FESLER ELECTRI CAL
LI VERMORE CA
OLI VEI RA FENCE FENCI NG
SANTA CLARA CA
R AND W CONCRETE | TEMS 59 AND 60 ( PARTI AL)
BURLI NGAME CA
STROER AND GRAFF | TEMS 57 AND 58
ANTI OCCH CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AGRA FCOUNDATI ONS CAST IN DRI LLED HOLE PI LI NG
ARLI NGTON VWA
BAY AREA REI NFORCI NG REBAR
NAPA CA
BAY LI NE CONCRETE CUTTI NG JO NT SEAL AND REFI NI SH BRI DGE DECK
OAKLAND CA
CON FAB FURNI SH AND ERECT PRECAST G RDERS
LATHROP CA

CONTI NUED ON NEXT PAGE



04- 162004 Bl D245

04- ALA- 580 PAGE 6

05/ 25/ 05 05/ 26/ 05

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 DI LLARD ENVI RONVENTAL OFFHAUL AND DI SPOSE HAZARDOUS NATERI ALS
BYRON CA
HEl M BROTHERS DEMOLI TI ON
MARTI NEZ CA
KIEWT PACIFI C DRI VEN PI LI NG
CONCORD CA
OLI VEI RA FENCE FENCI NG
SANTA CLARA CA
ROSENDI N ELECTRI C ELECTRI CAL
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 BAY AREA REI NFORCI NG REBAR

NAPA CA
BAY CI TI ES PAVI NG AND GRADI NG PAVI NG
CONCORD CA
BENTANCOURT CONSTRUCTI ON ELECTRI CAL

CONTI NUED

LI VERMORE CA

CON FAB
LATHROP CA

Dl LLARD ENVI RONVENTAL
BYRON CA
ON NEXT PAGE

PRECAST G RDERS

HAZARDOUS REMOVAL



04- 162004
04- ALA- 580
05/ 25/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 7

05/ 26/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

NI TTA CONSTRUCTI ON
LOOM S CA

OLI VEI RA FENCE
SANTA CLARA CA

SCHOTKA CONSTRUCTI ON
AMERI CAN CANYON CA

Bl DDER | D NAME AND ADDRESS

ERCSI ON CONTROL

FENCI NG

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A C L CONSTRUCTI ON
POMONA CA

AGRA FCOUNDATI ONS
RI CHMOND CA

BAY AREA REI NFORCI NG
NAPA CA

BENTANCOURT CONSTRUCTI ON
LI VERMORE CA

CON FAB
LATHROP CA

DI LLARD ENVI RONVENTAL
BYRON CA

LANE SAFETY
BENI Cl A CA

CONTI NUED ON NEXT PAGE

BARRI ER RAI L

CAST IN DRI LLED HOLE PI LE

REI NFORCI NG STEEL

ELECTRI CAL

G RDERS

MATERI AL DI SPOSAL

TRAFFI C CONTROL ( PARTI AL)



04- 162004
04- ALA- 580
05/ 25/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 8

05/ 26/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

NI TTA CONSTRUCTI ON
LOOM S CA

OLI VEI RA FENCE
SANTA CLARA CA

PENHALL COVPANY
SANTA CLARA CA

SCHOTKA CONSTRUCTI ON
AMERI CAN CANYON CA

STROER AND GRAFF
ANTI OCH CA

Bl DDER | D NAME AND ADDRESS

HYDROSEEDI NG

FENCI NG

DEMOLI TI ON

CONSTRUCTI ON AREA SI GNS

Pl LE DRI VI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

BAY CI TI ES PAVI NG AND GRADI NG
CONCCORD CA

BAY LI NE CONSTRUCTI ON
OAKLAND CA

BENTANCOURT CONSTRUCTI ON
LI VERMORE CA

C T M CONSTRUCTI ON
RANCHO CORDOVA CA

CON FAB
LATHROP CA

CONTI NUED ON NEXT PAGE

ROADWORK

TREAT BRI DGE DECK AND JO NT SEALS

ELECTRI CAL

BARRI ER RAI L

PRECAST G RDERS



04- 162004
04- ALA- 580
05/ 25/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 9

05/ 26/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

HARRI S SALI NAS
LI VERMORE CA

MALCOLM DRI LLI NG
HAYWARD CA

CLI VEI RA FENCE
SANTA CLARA CA

PENHALL COVPANY
SAN LEANDRO CA

SCHOTKA CONSTRUCTI ON
AMERI CAN CANYON CA

STROER AND GRAFF
ANTI OCH CA

Bl DDER | D NAME AND ADDRESS

REBAR

CAST IN DRILLED HCOLE PI LE

FENCI NG

BRI DGE DEMOLI TI ON

CONSTRUCTI ON AREA SI GNS AND DELI NEATORS

DRI VEN PI LE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACL
POVMONA  CA

AGRA FOUNDATI ONS
ARLI NGTON WA

BAY AREA REI NFORCI NG
NAPA CA

BENTANCOURT CONSTRUCTI ON
LI VERMORE CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ER ( PARTI AL)

CAST IN DRILLED HCOLE PI LE

REBAR

ELECTRI CAL



04- 162004 Bl D245
04- ALA- 580 PAGE 10
05/ 25/ 05 05/ 26/ 05

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 HEl M BROTHERS DEMOLI TI ON
MARTI NEZ CA
KIEWT PACI FI C DRI VEN PI LE
CONCCRD CA
CLI VEI RA FENCE FENCI NG
SANTA CLARA CA
RI LEYS STRI PI NG STRI PI NG
UNFTON G TY CA
SCHOTKA CONSTRUCTI ON CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS

AMERI CAN CANYON CA



04- 162004 Bl D245

04- ALA- 580 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 11
05/ 25/ 05 05/ 26/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 8, 000. 00 8, 000. 00
2 070018 TI ME- RELATED OVERHEAD LS LUWVP SUM 400, 000. 00 400, 000. 00
3 071301 TEMPORARY FENCE M 325 16. 00 5, 200. 00
4 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 2,500. 00 2,500. 00
PREVENTI ON PLAN
5 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 12, 000. 00 12, 000. 00
6 033616 NON- STORM WATER DI SCHARGES LS LUMP SUM 65, 000. 00 65, 000. 00
7 074026 TEMPORARY MULCH VB 785 10. 00 7, 850. 00
8 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 5 2,500. 00 12, 500. 00
9 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 2 3, 000. 00 6, 000. 00
10 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 5, 500. 00 5, 500. 00
11 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 57, 000. 00 57, 000. 00
12 (S) 120120 TYPE 111 BARRI CADE EA 2 90. 00 180. 00
13 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 172 25.00 4, 300. 00
14 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM .00 0. 00
15 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 4 2,560. 00 10, 240. 00
16 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 634 80. 00 50, 720. 00
17 (S) 129100 TEMPORARY CRASH CUSH ON MODULE EA 4 2,400. 00 9, 600. 00
18 129150 TEMPORARY TRAFFI C SCREEN M 470 28. 00 13, 160. 00
19 150662 REMOVE METAL BEAM GUARD RAI LI NG M 80 50. 00 4, 000. 00
20 150713 REMOVE PAVEMENT MARKI NG MR 10 100. 00 1, 000. 00
21 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 2,800 2.00 5, 600. 00
22 150742 REMOVE ROADSI DE SI GN EA 2 75. 00 150. 00
23 000002 | TEM DELETED PER ADDENDUM LS LUWVP SUM .00 0. 00
24 150820 REMOVE | NLET EA 3 1, 000. 00 3, 000. 00
25 033618 REMOVE WALL M 160 270. 00 43, 200. 00
26 151270 SALVAGE METAL BRI DGE RAI LI NG M 473 50. 00 23, 650. 00
27 151531 RECONSTRUCT FENCE M 150 165. 00 24,750. 00
28 152391 RELOCATE ROADSI DE SI GN ( METAL POST) EA 1 120. 00 120. 00
29 033619 REMOVE GRATE EA 3 87.00 261. 00
30 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 1, 600 6. 00 9, 600. 00
31 000003 | TEM DELETED PER ADDENDUM LS LUWP SUM .00 0. 00
32 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 100, 000. 00 100, 000. 00
33 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 40, 000. 00 40, 000. 00
34 190101 ROADWAY EXCAVATI ON VB 60 120. 00 7,200. 00
35 033620 ROADWAY EXCAVATI ON ( TYPE R) VB 1, 250 10. 00 12, 500. 00
36 (F) 192021 STRUCTURE EXCAVATI ON ( TYPE DH) VB 1,510 126. 00 190, 260. 00
37 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 605 98. 00 59, 290. 00



04- 162004 Bl D245

04- ALA- 580 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
05/ 25/ 05 05/ 26/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
38 194001 DI TCH EXCAVATI ON VB 25 110. 00 2, 750. 00
39 198001 | MPORTED BORROW TONN 3,330 15. 00 49, 950. 00
40 033621 WASTE DI SPOSAL ( CLASS 1) TONN 540 75. 00 40, 500. 00
41 033622 HAZARDOUS MATERI ALS MANAGEMENT REPORT EA 1 1, 350. 00 1, 350. 00
42 033623 HEALTH, SAFETY AND WORK PLAN LS LUVMP SUM 4,500. 00 4,500. 00
43 033624 HAZARDOUS MATERI ALS MANAGEMENT PLAN LS LUMP SUM 1, 350. 00 1, 350. 00
44 033625 ASBESTOS SURVEY LS LUMP SUM 4,260. 00 4, 260. 00
45 033626 AR QUALI TY PROGRAM LS LUMP SUM 10, 395. 00 10, 395. 00
46 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 2.4 715. 00 1, 716. 00
47 (S) 203014 FI BER ( EROSI ON CONTROL) KG 361 2.00 722.00
48 (S) 203024 COVPCST ( EROSI ON' CONTROL) VB 2.3 600. 00 1, 380. 00
49 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 64 80. 00 5, 120. 00
50 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 73 5. 00 365. 00
51 000004 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
52 390102 ASPHALT CONCRETE ( TYPE A) TONN 720 80. 00 57, 600. 00
53 000005 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
54 393001 PAVEMENT REI NFORCI NG FABRI C MR 1, 620 4.00 6, 480. 00
55 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 3 614. 00 1, 842. 00
56 (S) 490669 2.1 M CAST- | N- DRI LLED- HOLE CONCRETE M 156 3, 200. 00 499, 200. 00
Pl LI NG
57 049755 FURNI SH PI LI NG ( CLASS 900C) M 7,039 60. 00 422, 340. 00
(ALT "X" MODI FI ED)
58 (S) 049756 DRI VE PI LE ( CLASS 900C) EA 439 1, 225. 00 537, 775. 00
(ALT "X" MODI FI ED)
59 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 880 270. 00 237, 600. 00
60 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 1, 540 815. 00 1, 255, 100. 00
61 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 12 2,000. 00 24, 000. 00
62 512231 FURNI SH PRECAST PRESTRESSED CONCRETE EA 42 7, 600. 00 319, 200. 00
G RDER (15 M- 20 M
63 512232 FURNI SH PRECAST PRESTRESSED CONCRETE EA 26 11, 000. 00 286, 000. 00
G RDER (20 M- 25 M
64 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 68 600. 00 40, 800. 00
G RDER
65 515020 REFI NI SH BRI DGE DECK M2 285 100. 00 28, 500. 00
66 (S) 519117 JONT SEAL (MR 30 MV M 110 95. 00 10, 450. 00
67 (SF)520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 576, 000 1. 80 1, 036, 800. 00
68 566011 ROADSI DE SI GN - ONE POST EA 5 250. 00 1, 250. 00
69 566012 ROADSI DE SI GN - TWD POST EA 1 350. 00 350. 00



04- 162004 Bl D245

04- ALA- 580 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
05/ 25/ 05 05/ 26/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
70 721420 CONCRETE (DI TCH LI NI NG) VB 23 800. 00 18, 400. 00
71 000006 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
72 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 642 3.00 1, 926. 00
73 (S) 750050 I NLET GRATE EA 3 1, 500. 00 4, 500. 00
74 ( SF) 750498 M SCELLANEOUS METAL KG 1, 800 16. 00 28, 800. 00
(RESTRAI NER - CABLE TYPE)
75 (SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 6, 100 18. 00 109, 800. 00
76 000007 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
77 033627 BARRI ER DELI NEATOR EA 65 30. 00 1, 950. 00
78 (SF) 833000 METAL RAI LI NG M 100 250. 00 25, 000. 00
79 000008 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
80 839701 CONCRETE BARRI ER ( TYPE 60) M 12 350. 00 4, 200. 00
81 000009 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
82 (F) 049757 CONCRETE BARRI ER ( TYPE 60 A MODI FI ED) M 186 350. 00 65, 100. 00
83 839703 CONCRETE BARRI ER ( TYPE 60C) M 42 675. 00 28, 350. 00
84 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 460 200. 00 92, 000. 00
85 (F) 049758 CONCRETE BARRI ER ( TYPE 732A MODI FI ED) M 160 325. 00 52, 000. 00
86 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 23 45. 00 1, 035. 00
87 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 700 2.00 3, 400. 00
88 000010 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
89 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 760 3.00 2, 280. 00
90 (S) 033628 PAVEMENT MARKER ( NON- REFLECTI VE TYPE A) EA 200 5. 00 1, 000. 00
91 (S) 850104 PAVEMENT MARKER ( REFLECTI VE- SPECI AL EA 86 7.00 602. 00
TYPE H)
92 (S) 850110 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 62 7.00 434. 00
TYPE C)
93 (S) 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 107 7.00 749. 00
TYPE G
94 (S) 860415 LI GHTI NG ( STAGE CONSTRUCTI ON) LS LUMP SUM 48, 000. 00 48, 000. 00
95 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 70, 000. 00 70, 000. 00
96 (S) 033629 TRAFFI C OPERATI ONS SYSTEM LS LUMP SUM 215, 000. 00 215, 000. 00
97 000011 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
98 (S) 033631 EXTI NGUI SHABLE MESSAGE S| GN PANEL ( LED) EA 3 45, 000. 00 135, 000. 00
99 000012 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
100 150769 REMOVE ASPHALT CONCRETE VB 26 129. 00 3, 354. 00
101 034466 REMOVE REI NFORCED CONCRETE Pl PE M 19 170. 00 3, 230. 00
102 034652 M NOR CONCRETE BACKFI LL VB 2 185. 00 370. 00
103 (F) 530100 SHOTCRETE VB 1 2, 000. 00 2, 000. 00



04- 162004
04- ALA- 580
05/ 25/ 05
| TEM | TEM
NO, CODE
104 641132
105 800391
106 820134
107 820135
108 839603
109 (S) 840560
110 (S) 034467
111 (S) 034468
112 000013
113 (F) 839702
114 999990

CONTRACT

300 MM PLASTI C Pl PE
CHAI N LI NK FENCE (TYPE CL-1.8)
OBJECT MARKER ( TYPE P)

OBJECT MARKER ( TYPE R)

CRASH CUSHI ON ( ADI EM
THERVOPLASTI C TRAFFI C STRI PE

( SPRAYABLE)

LONG LEAD-1 N CABLE LOOP DETECTOR
SENSOR UNI T

GENERAL PACKET RADI O SYSTEM

| TEM DELETED PER ADDENDUM
CONCRETE BARRI ER ( TYPE 60A)
MOBI LI ZATI ON

PROPOSAL

OF LOwW BI DDER

UNIT COF ESTI MATED
MEASURE QUANTI TY Bl D
M 3 815.
M 365 66
EA 2 75
EA 1 75.
EA 1 44, 000.
M 2,300 2.
EA 1 500.
EA 1 10, 000.
LS LUMP SUM
M 130 240.
LS LUMP SUM 700, 000.
A
B)

A+B)

00

.00
.00

00
00
00
00

00

.00

00
00

20

Bl D245
PACE 14
05/ 26/ 05

10, 000. 00
0

31, 200. 00
700, 000. 00

7,819, 516. 00
DAYS X 5000

8, 844, 516. 00



04- 162004 Bl D245

04- ALA- 580 SUMMARY OF REMAI NI NG BI DDERS PAGE 15
05/ 25/ 05 05/ 26/ 05
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 8, 000. 00 8000. 00 8, 000. 00 8000. 00 8, 000. 00 8000. 00 8, 000. 00 8000. 00

2 850, 000. 00 850000. 00 900, 000. 00 900000. 00 350, 000. 00 350000. 00 420, 000. 00 420000. 00

3 50. 00 16250. 00 40. 00 13000. 00 17.00 5525. 00 50. 00 16250. 00

4 10, 000. 00 10000. 00 10, 000. 00 10000. 00 5, 000. 00 5000. 00 1, 500. 00 1500. 00

5 25, 000. 00 25000. 00 40, 000. 00 40000. 00 40, 000. 00 40000. 00 25, 000. 00 25000. 00

6 25, 000. 00 25000. 00 50, 000. 00 50000. 00 15, 000. 00 15000. 00 50, 000. 00 50000. 00

7 10. 00 7850. 00 10. 00 7850. 00 35. 00 27475. 00 20. 00 15700. 00

8 500. 00 2500. 00 2,500. 00 12500. 00 2,500. 00 12500. 00 2,500. 00 12500. 00

9 5, 000. 00 10000. 00 3, 000. 00 6000. 00 6, 000. 00 12000. 00 5, 000. 00 10000. 00
10 5, 000. 00 5000. 00 15, 000. 00 15000. 00 6, 000. 00 6000. 00 10, 000. 00 10000. 00
11 60, 000. 00 60000. 00 75, 000. 00 75000. 00 100, 000. 00 100000. 00 150, 000. 00 150000. 00
12 200. 00 400. 00 150. 00 300. 00 100. 00 200. 00 200. 00 400. 00
13 20. 00 3440. 00 50. 00 8600. 00 30. 00 5160. 00 50. 00 8600. 00
14 .00 0. 00 .00 0. 00 .00 0. 00 .00 0. 00
15 5, 000. 00 20000. 00 5, 000. 00 20000. 00 10, 000. 00 40000. 00 3, 000. 00 12000. 00
16 60. 00 38040. 00 65. 00 41210. 00 105. 00 66570. 00 125. 00 79250. 00
17 260. 00 1040. 00 3, 500. 00 14000. 00 5, 000. 00 20000. 00 3, 000. 00 12000. 00
18 20. 00 9400. 00 10. 00 4700. 00 10. 00 4700. 00 35. 00 16450. 00
19 30. 00 2400. 00 35. 00 2800. 00 40. 00 3200. 00 50. 00 4000. 00
20 30. 00 300. 00 100. 00 1000. 00 100. 00 1000. 00 50. 00 500. 00
21 3.00 8400. 00 2.00 5600. 00 2.00 5600. 00 2.00 5600. 00
22 100. 00 200. 00 250. 00 500. 00 100. 00 200. 00 75. 00 150. 00
23 .00 0. 00 .00 0. 00 .00 0. 00 .00 0. 00
24 2, 000. 00 6000. 00 1, 000. 00 3000. 00 2, 000. 00 6000. 00 1, 000. 00 3000. 00
25 90. 00 14400. 00 120. 00 19200. 00 120. 00 19200. 00 125. 00 20000. 00
26 25.00 11825. 00 50. 00 23650. 00 28. 00 13244. 00 50. 00 23650. 00
27 160. 00 24000. 00 60. 00 9000. 00 150. 00 22500. 00 175. 00 26250. 00
28 500. 00 500. 00 500. 00 500. 00 150. 00 150. 00 150. 00 150. 00
29 200. 00 600. 00 300. 00 900. 00 500. 00 1500. 00 250. 00 750. 00
30 10. 00 16000. 00 4.00 6400. 00 5.00 8000. 00 10. 00 16000. 00
31 .00 0. 00 .00 0. 00 .00 0. 00 .00 0. 00
32 100, 000. 00 100000. 00 150, 000. 00 150000. 00 100, 000. 00 100000. 00 200, 000. 00 200000. 00
33 40, 000. 00 40000. 00 40, 000. 00 40000. 00 40, 000. 00 40000. 00 40, 000. 00 40000. 00
34 100. 00 6000. 00 75. 00 4500. 00 150. 00 9000. 00 75. 00 4500. 00
35 75. 00 93750. 00 25. 00 31250. 00 35. 00 43750. 00 25. 00 31250. 00
36 100. 00 151000. 00 175. 00 264250. 00 250. 00 377500. 00 125. 00 188750. 00
37 50. 00 30250. 00 40. 00 24200. 00 175. 00 105875. 00 65. 00 39325. 00
38 50. 00 1250. 00 100. 00 2500. 00 200. 00 5000. 00 125. 00 3125. 00
39 5. 00 16650. 00 8. 00 26640. 00 13. 00 43290. 00 18. 00 59940. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

04- 162004
04- ALA- 580
05/ 25/ 05

250.
3, 000.
90.
490.
650.
690.
500.
8, 000.
8, 000.
1, 200.
100.
100.

200.
200.
500.

10.
500.
10.
10.

15.
200.

750.
468000.
633510.
215110.
572000.

1062600.
6000.
336000.
208000.
81600.
28500.
11000.
1036800.
1000.
200.
11500.

0.

6420.
1500.
18000.
61000.
0.

975.
20000.

SUMMARY

500.
3, 700.
55.

1, 600.
300.
565.
1, 300.
8, 000.
10, 000.
1, 000.
125.
150.

200.
500.
500.

500.
10.
12.

20.
150.

OF

REMA/

1500.
577200.
387145.
702400.
264000.
870100.

15600.
336000.
260000.

68000.

35625.

16500.

1152000.
1000.
500.
11500.
0. 00

1926.

1500.

18000.

73200.

0. 00

1300.

15000.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

70. 00 37800
5, 000. 00 5000.
5, 000. 00 5000.
5, 000. 00 5000.
8, 000. 00 8000.
6, 000. 00 6000.
720. 00 1728.
2.00 722.
600. 00 1380.
85. 00 5440.
5. 00 365.
.00 0.
90. 00 64800.
.00 0.
3.00 4860.
800. 00 2400.
3, 000. 00 468000.
80. 00 563120.
650. 00 285350.
350. 00 308000.
1, 038. 00 1598520.
1, 000. 00 12000.
10, 000. 00 420000.
12, 500. 00 325000.
700. 00 47600.
175. 00 49875.
115. 00 12650.
2.00 1152000.
250. 00 1250.
350. 00 350.
500. 00 11500.
.00 0.
2.50 1605.
500. 00 1500.
18. 00 32400.
10. 00 61000.
.00 0.
30. 00 1950.
320. 00 32000.

Bl D245
PAGE 16
05/ 26/ 05
FI FTH
BI D AMOUNT
100. 00 54000
2, 500. 00 2500.
2,500. 00 2500.
2,500. 00 2500.
1, 500. 00 1500.
5, 000. 00 5000.
750. 00 1800.
2.00 722.
600. 00 1380.
80. 00 5120.
5. 00 365.
.00 0.
125. 00 90000.
.00 0.
1.00 1620.
500. 00 1500.
5, 000. 00 780000.
90. 00 633510.
750. 00 329250.
500. 00 440000.
800. 00 1232000.
1, 500. 00 18000.
9, 000. 00 378000.
10, 000. 00 260000.
1, 250. 00 85000.
75. 00 21375.
100. 00 11000.
2.00 1152000.
250. 00 1250.
350. 00 350.
450. 00 10350.
.00 0.
2.00 1284.
250. 00 750.
15. 00 27000.
10. 00 61000.
.00 0.
25. 00 1625.
150. 00 15000.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113

114
TOT

04- 162004

04- ALA- 580 SUMMARY OF REMA/
05/ 25/ 05
SECOND THI RD
BI D AMOUNT BI D AMOUNT
.00 0. 00 .00 0. 00
250. 00 3000. 00 185. 00 2220. 00
.00 0. 00 .00 0. 00
200. 00 37200. 00 220. 00 40920. 00
300. 00 12600. 00 250. 00 10500. 00
150. 00 69000. 00 210. 00 96600. 00
150. 00 24000. 00 300. 00 48000. 00
200. 00 4600. 00 40. 00 920. 00
3.00 5100. 00 1.50 2550. 00
.00 0. 00 .00 0. 00
7.00 5320. 00 2.00 1520. 00
4.00 800. 00 5. 00 1000. 00
8. 00 688. 00 7.00 602. 00
5. 00 310. 00 7.00 434. 00
5. 00 535. 00 7.00 749. 00
35, 000. 00 35000. 00 40, 000. 00 40000. 00
110, 000. 00 110000. 00 50, 000. 00 50000. 00
192, 000. 00 192000. 00 100, 000. 00 100000. 00
.00 0. 00 .00 0. 00
5, 000. 00 15000. 00 8, 000. 00 24000. 00
.00 0. 00 .00 0. 00
90. 00 2340. 00 75. 00 1950. 00
120. 00 2280. 00 165. 00 3135. 00
200. 00 400. 00 300. 00 600. 00
1, 000. 00 1000. 00 2,500. 00 2500. 00
70. 00 210. 00 300. 00 900. 00
65. 00 23725. 00 85. 00 31025. 00
10. 00 20. 00 35. 00 70. 00
10. 00 10. 00 50. 00 50. 00
500. 00 500. 00 20, 000. 00 20000. 00
2.00 4600. 00 1.00 2300. 00
10, 000. 00 10000. 00 3, 000. 00 3000. 00
20, 000. 00 20000. 00 25, 000. 00 25000. 00
.00 0. 00 .00 0. 00
150. 00 19500. 00 250. 00 32500. 00
800, 000. 00 800000. 00 800, 000. 00 800000. 00
A 7,940, 189. 50 A) 8, 160, 432. 00
B) 188 DAYS X 5000 B) 180 DAYS X 5000
A+B) 8, 880, 189. 50 A+B) 9, 060, 432. 00

FOURTH
Bl D AMOUNT
.00 0. 00
300. 00 3600. 00
.00 0. 00
220. 00 40920. 00
300. 00 12600. 00
170. 00 78200. 00
220. 00 35200. 00
50. 00 1150. 00
2.00 3400. 00
.00 0. 00
3.00 2280. 00
5.00 1000. 00
7.00 602. 00
7.00 434. 00
7.00 749. 00
25, 000. 00 25000. 00
50, 000. 00 50000. 00
110, 000. 00 110000. 00
.00 0. 00
8, 000. 00 24000. 00
.00 0. 00
125. 00 3250. 00
200. 00 3800. 00
380. 00 760. 00
3, 500. 00 3500. 00
250. 00 750. 00
70. 00 25550. 00
100. 00 200. 00
100. 00 100. 00
100. 00 100. 00
1.00 2300. 00
1, 000. 00 1000. 00
10, 000. 00 10000. 00
.00 0. 00
260. 00 33800. 00
834, 011. 00 834011. 00
A 8, 365, 560. 00
B) 230 DAYS X 5000
9, 515, 560. 00

Bl D245
PAGE 17
05/ 26/ 05
FI FTH
Bl D AMOUNT
.00 0.
450. 00 5400
.00 0.
225. 00 41850.
850. 00 35700.
160. 00 73600.
245. 00 39200.
50. 00 1150.
5. 00 8500.
.00 0.
10. 00 7600.
2.00 400.
4.00 344.
4.00 248.
4.00 428.
25, 000. 00 25000
50, 000. 00 50000
100, 000. 00 100000
.00 0.
50, 000. 00 150000.
.00 0.
200. 00 5200
500. 00 9500
750. 00 1500.
5, 000. 00 5000
500. 00 1500.
70. 00 25550
75. 00 150.
75. 00 75.
45, 000. 00 45000
1.00 2300.
1, 000. 00 1000.
25, 000. 00 25000
.00 0.
240. 00 31200.
870, 000. 00 870000
A) 8, 706, 236. 00
B) 280 DAYS X 5000



04- 162004 Bl D245
04- ALA- 580 SUMMARY OF REMAI NI NG BI DDERS PAGE 18
05/ 25/ 05 05/ 26/ 05
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
1 8, 000. 00 8000. 00 5, 000. 00 5000. 00
2 550, 000. 00 550000. 00 600, 000. 00 600000. 00
3 20. 00 6500. 00 30. 00 9750. 00
4 4,000. 00 4000. 00 6, 000. 00 6000. 00
5 185, 000. 00 185000. 00 60, 000. 00 60000. 00
6 150, 000. 00 150000. 00 80, 000. 00 80000. 00
7 12. 00 9420. 00 10. 00 7850. 00
8 550. 00 2750. 00 700. 00 3500. 00
9 6, 500. 00 13000. 00 5, 000. 00 10000. 00
10 12, 500. 00 12500. 00 6, 000. 00 6000. 00
11 10, 000. 00 10000. 00 200, 000. 00 200000. 00
12 100. 00 200. 00 250. 00 500. 00
13 18. 00 3096. 00 30. 00 5160. 00
14 .00 0. 00 .00 0. 00
15 1, 500. 00 6000. 00 10, 000. 00 40000. 00
16 115. 00 72910. 00 60. 00 38040. 00
17 3, 000. 00 12000. 00 2,500. 00 10000. 00
18 40. 00 18800. 00 40. 00 18800. 00
19 25. 00 2000. 00 70. 00 5600. 00
20 100. 00 1000. 00 250. 00 2500. 00
21 1.25 3500. 00 6. 00 16800. 00
22 75. 00 150. 00 100. 00 200. 00
23 .00 0. 00 .00 0. 00
24 1, 200. 00 3600. 00 2, 000. 00 6000. 00
25 95. 00 15200. 00 100. 00 16000. 00
26 30. 00 14190. 00 70. 00 33110. 00
27 164. 00 24600. 00 165. 00 24750. 00
28 120. 00 120. 00 150. 00 150. 00
29 750. 00 2250. 00 1, 500. 00 4500. 00
30 3. 00 4800. 00 6. 00 9600. 00
31 .00 0. 00 .00 0. 00
32 125, 000. 00 125000. 00 150, 000. 00 150000. 00
33 40, 000. 00 40000. 00 40, 000. 00 40000. 00
34 100. 00 6000. 00 450. 00 27000. 00
35 75. 00 93750. 00 50. 00 62500. 00
36 425. 00 641750. 00 450. 00 679500. 00
37 250. 00 151250. 00 150. 00 90750. 00
38 50. 00 1250. 00 400. 00 10000. 00
39 36. 00 119880. 00 10. 00 33300. 00




04- 162004 Bl D245

04- ALA- 580 SUMMARY OF REMAI NI NG BI DDERS PAGE 19

05/ 25/ 05 05/ 26/ 05
| TEM SI XTH SEVENTH

BI D AMOUNT BI D AMOUNT

40 65. 00 35100. 00 100. 00 54000. 00
41 5, 000. 00 5000. 00 4,000. 00 4000. 00
42 100, 000. 00 100000. 00 4, 500. 00 4500. 00
43 3, 000. 00 3000. 00 3, 000. 00 3000. 00
44 5, 000. 00 5000. 00 5, 000. 00 5000. 00
45 35, 000. 00 35000. 00 3, 000. 00 3000. 00
46 410. 00 984. 00 500. 00 1200. 00
47 .85 306. 85 3. 00 1083. 00
48 250. 00 575. 00 300. 00 690. 00
49 82. 00 5248. 00 120. 00 7680. 00
50 2.75 200. 75 3.00 219. 00
51 .00 0. 00 .00 0. 00
52 110. 00 79200. 00 100. 00 72000. 00
53 .00 0. 00 .00 0. 00
54 1.00 1620. 00 5. 00 8100. 00
55 300. 00 900. 00 1, 000. 00 3000. 00
56 3, 500. 00 546000. 00 4, 000. 00 624000. 00
57 90. 00 633510. 00 50. 00 351950. 00
58 750. 00 329250. 00 1, 300. 00 570700. 00
59 325. 00 286000. 00 550. 00 484000. 00
60 1,212.00 1866480. 00 1,100. 00 1694000. 00
61 1, 200. 00 14400. 00 2,500. 00 30000. 00
62 8, 000. 00 336000. 00 9, 800. 00 411600. 00
63 10, 000. 00 260000. 00 13, 000. 00 338000. 00
64 3, 250. 00 221000. 00 1, 500. 00 102000. 00
65 100. 00 28500. 00 250. 00 71250. 00
66 100. 00 11000. 00 200. 00 22000. 00
67 1.75 1008000. 00 2.12 1221120. 00
68 250. 00 1250. 00 250. 00 1250. 00
69 350. 00 350. 00 350. 00 350. 00
70 700. 00 16100. 00 600. 00 13800. 00
71 .00 0. 00 .00 0. 00
72 3.00 1926. 00 14. 00 8988. 00
73 175. 00 525. 00 500. 00 1500. 00
74 20. 00 36000. 00 16. 50 29700. 00
75 15. 00 91500. 00 17.00 103700. 00
76 .00 0. 00 .00 0. 00
77 40. 00 2600. 00 50. 00 3250. 00
78 125. 00 12500. 00 300. 00 30000. 00




| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113

114
TOT

04- 162004

N

04- ALA- 580 SUMMARY OF REMA/
05/ 25/ 05
SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
.00 0. 00 .00 0. 00
350. 00 4200. 00 450. 00 5400. 00
.00 0. 00 .00 0. 00
200. 00 37200. 00 450. 00 83700. 00
300. 00 12600. 00 450. 00 18900. 00
200. 00 92000. 00 300. 00 138000. 00
300. 00 48000. 00 320. 00 51200. 00
35. 00 805. 00 200. 00 4600. 00
1.50 2550. 00 3.30 5610. 00
.00 0. 00 .00 0. 00
2.25 1710. 00 6.75 5130. 00
5. 00 1000. 00 4.00 800. 00
7.00 602. 00 8. 00 688. 00
7.00 434. 00 8. 00 496. 00
7.00 749. 00 8. 00 856. 00
45, 000. 00 45000. 00 50, 000. 00 50000. 00
80, 000. 00 80000. 00 70, 000. 00 70000. 00
90, 000. 00 90000. 00 190, 000. 00 190000. 00
.00 0. 00 .00 0. 00
15, 000. 00 45000. 00 45, 000. 00 135000. 00
.00 0. 00 .00 0. 00
175. 00 4550. 00 150. 00 3900. 00
175. 00 3325. 00 400. 00 7600. 00
150. 00 300. 00 1, 400. 00 2800. 00
3, 000. 00 3000. 00 2, 000. 00 2000. 00
350. 00 1050. 00 600. 00 1800. 00
60. 00 21900. 00 70. 00 25550. 00
60. 00 120. 00 75. 00 150. 00
50. 00 50. 00 75. 00 75. 00
25, 000. 00 25000. 00 20, 000. 00 20000. 00
.75 1725. 00 2. 40 5520. 00
15, 000. 00 15000. 00 1, 000. 00 1000. 00
10, 000. 00 10000. 00 15, 000. 00 15000. 00
.00 0. 00 .00 0. 00
215. 00 27950. 00 300. 00 39000. 00
950, 000. 00 950000. 00 700, 000. 00 700000. 00
A 9, 815, 311. 60 A) 10, 178, 265. 00
B) 150 DAYS X 5000 B) 240 DAYS X 5000
A+B) 10, 565, 311. 60 A+B) 11, 378, 265. 00

N G

B

DDERS
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